TOWN OF NATICK
MASSACHUSETTS

TO: Natick Board of Selectmen
Melissa A. Malone, Town Administrator
William D. Chenard, Deputy Town Administrator — Operations
Jeremy Marsette, Director, Natick Public Works
Anthony Comean, Supervisor, Water and Sewer Division, Natick Public Works
Gregory Eldridge, P.E., Vice President, Haley & Ward

FROM: Bryan R. Le Blanc, Procurement Officer
DATE: March 19, 2020

SUBJECT: CONTRACT AWARD
W159 — Pauline, Steven, and Bacon Water Main Replacement

On March 4, 2020, sealed bids were received, pursvant to M.G.L. c¢. 30, §39M, for the Pauline, Steven,
and Bacon Water Main Replacement project in the Town of Natick, Massachusetts. Bids were received
from sixteen (16) bidders. (See attached.)

KIS, LLP is the lowest responsible and eligible bidder. "We recommend that the Natick Board of
Selectmen award the contract to KIS, LLP for the complete main bid work, as provided for in the Town’s
Invitation for Bids. The amount of the award will be for $853,236 rovided for in KJS, LLP’s’ bid.
We have reviewed the bids received and have checked the references and qualifications of KIS, LLP. Mr.
Gregory Eldridge, Vice President of Haley & Ward, the Town's on-call Water and Sewer project
consulting engineering firm, has also done the same and has recommended award accordingly. See
attached. KJS, LLP’s bid is slightly under Haley & Ward’s estimate; it has pledged to stand by its
number.

Please advise if you have any questions or require additional information.

Bids Received: 03/04/20
Newspaper Advertisement (Metrowest Daily News): 02/10/20
Town Hall Posting: 02/05/20
Wehsite Posting: 02/05/20
Central Register: 02/12/20
COMMBUYS Posting: 02/05/20
Funding: ACCT# 655719-587515 2019 Spring ATM Art 15D (Water & Sewer Borrowing)

! The low bid, that of Commonwealth Construction Corp., was withdrawn, citing a clerical error. It claimed that on
items 9-10 of its bid, it used $59,00 per ton, rather than $159.00 per ton. It has the right to withdraw its bid. The
Town will be seeking further evidence to substantiate the claim of clerical error {which would entitle
Commonwealth to return of its bid security post bid.

DEPARTMENT OF PUBLIC WORKS ® 75 WEST STREET @ NATICK, MASSACHUSETTS 01760
TEL. 508-647-6550  FAX. 508-647-6560#WWW.NATICKMA.GOV
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NATICK, MASSACHUSETTS
BOARD OF SELECTMEN

CONTRACT NO. W-159

PAULINE, STEVEN & BACON WATER MAIN REPLACEMENT
AGREEMENT
THIS AGREEMENT made thi L day oj%%; gA in the year 2020, by and between
the Town of Natick, Massachusetts, Natick Town Hall, 13 Fast Central Street, Natick, MA 01760
(hereinafter called OWNERY), by its Board of Selectmen, and

\4\‘3—3 L LC /wa M// ﬁvgg%fgﬂess

, doing business as a {Corporation, Partnership or Individual)
hcremaﬁ:er called “CONTRACTOR i

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned,
OWNER and CONTRACTOR hereby agree as follows:

ARTICLE 1. WORK

1.1.  CONTRACTOR shall commence the Work as specified or indicated in the Contract
Documents as defined in Article 8 herein. The Work is generally described as follows:

1.2. The water main replacement work for this project consists of installing approximately
two thousand twenty (2,020) linear feet of eight-inch (8”) diameter ductile iron water main in Pauline
Drive, approximately three hundred and twenty (320) linear feet of six-inch (6”) diameter ductile iron
water main in Stevens Circle, and approximately one thousand (1,000) linear feet of ten-inch (10)
diameter ductile iron water main in Bacon Street, replacing water services, temporary water mains and all
appurtenances. The Contractor shall supply all labor, materials and equipment necessary to complete the
work shown on the Contract Drawings and hereinafter contained in the Specifications.

1.3. CONTRACTOR shall furnish all materials, supplies, tools, equipment, labor, and other
services necessary for the construction and completion of the Project described herein.,

ARTICLE 2. ENGINEER

2.1.  The Project has been designed by Haley and Ward, Inc., who is hereinafter called ENGINEER
and who shall act as OWNER'S representative, who shall assume all duties and responsibilities, and who
and shall have the rights and authority assigned to ENGINEER in the Contract Documents in connection
with completion of the Work in accordance with the Contract Documents.

NAT-480/Contract No. W-159 AGREEMENT
N 1/23/2020 00510-1




ARTICLE 3. CONTRACT TIME

3.1.  CONTRACTOR shall commence work when authorization by the OWNER or Td W
ENGINEER with the provisions of the Notice to Proceed and Contract Documents. CONTRACTOR cop
shall substantially complete the work within one hundred and eighty-five (185) consecutive calendar days .
from Contract start date, CONTRACTOR shall complete all Work within four hundred ten (410) I/"ﬂ; o
consecutive calendar days from the Contract start date. Therefore the date all work will be completed is (A

20 MW//A/")

3.2.  Liquidated Damages. OWNER and CONTRACTOR recognize that time is of the essence /’4/
of this Agreement. They also recognize the delays, expense and difficulties involved in proving in a legal
or arbitration proceeding the actual loss suffered by OWNER if the Work is not completed on time.
Accordingly, instead of requiring any such proof, OWNER and CONTRACTOR agree that as liquidated
damages for delay (but not as a penalty) CONTRACTOR shall pay OWNER Four Hundred dollars
($400.00) for each day that expires after each Substantial Completion date and Eight Hundred dollars
($800.00) after each Final Completion date for each project specified in paragraph 3.1 of this section for
completion and readiness for final payment.

ARTICLE 4. CONTRACT PRICE

4.1.  In consideration for performance of the work as required by the Contract Documents, the
OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract
Documents in current funds as follows:

Contractor's Bid is attached to this Agreement as an exhibit. /W

/gb) /M ga/m// CEs
CONTRACT PRICES e %70& ﬂl&% p

ITEM UNIT
NO. DESCRIPTION UANTITY PRICE AMOUNT
1. Mobilization 1 L.S. $ b
2. Test Pit Excavation 25 CY $ $
3. Below Grade Excavation 150 C.JY. $ $
4. Rock Excavation 300 C.Y. $ $
5. Process Gravel 1,600 C.Y. $ hY
6. Ordinary Borrow 1,400 C.Y. $ $
7. Select Borrow 800 C.Y. $ $
8. Dust Control 700 LB. $ $
NAT-480/Contract No. W-159 AGREEMENT
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9. Temporary Trench Paving 500 TONS $ $

10. Permanent Trench Paving 350 TONS $ $
11. Loam And Seed 200  S.Y. $ $
12. Environmental Controls 1 L.S $ $
13. New 10-inch Ductile Iron Pipe LL100 L.F $ $
14, New 8 and 6-inch Ductile Iron Pipe 3,600 L.F $ b
15. Water Service Valves 44  EA $ $
16. Water Service Tubing 1,100 L.F. $ $
17. Fittings 2,600 LBS $ $
18. 10-inch Gate Valves 5 EA. b $
19. 8 and 6-inch Gate Valves 14 EA. $ $
20. Solid Sleeves 13 EA. b $
21. Hydrant Assemblies 6 EA. $ $
22. Miscellaneous Pits 15 CY $ $
23. Temp. Water 1 L.S. $ $
24, Furnishing Hydrants 12 EA. $ $
25, Line Painting 150 L.F. b $
26. Milling Bacon Street 3,400 S.Y. $ $
27. Full Width Paving Bacon 370 TON $ $
28. Furnishing Service Ball Valves 33 EA $ $
TOTAL BASE CONTRACT AMOUNT $ gg % ’IQ 5 g‘ 0 GL

As permitted by law, specific items of this Coniract may be eliminated, or reduced in quantity to keep
within the limits of available funding, at the OWNER'S option.

NAT-480/Contract No. W-159 AGREEMENT
N 1/23/2020 00510-3




ARTICLE 5. PAYMENT PROCEDURES

5.1. CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of
the General Conditions, as modified, if applicable, by the Supplementary Conditions. Applications for
Payment will be processed by ENGINEER as provided in the General Conditions.

5.2.  Progress Payments. OWNER shall make progress payments on account of the Contract
Price on the basis of CONTRACTOR'S Applications for Payment as recommended by ENGINEER and
as provided in Article 14 of the General Conditions, as modified, if applicable, by the Supplementary
Conditions.

5.3. Final Payment. Upon final completion and acceptance of the Work in accordance with
Article 14 of the General Conditions, as modified, if applicable, by the Supplementary Conditions,
OWNER shall pay the remainder of the Contract Price as recommended by ENGINEER as provided in
said Article 14,

ARTICLE 6. TERMS

6.1. Terms used in this Agreement, which are defined in Article 1 of the General Conditions, as
modified, if applicable, by the Supplementary Conditions, will have the meanings indicated in the General
Conditions, as modified, if applicable, by the Supplementary Conditions

ARTICLE 7. CONTRACTOR'S REPRESENTATIONS

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following
representations:

7.1,  CONTRACTOR has familiarized itself with the nature and extent of the Contract
Documents, work, site, locality, and all local conditions and Laws and Regulations that in any manner
may affect cost, progress, performance or furnishing of the Work.

7.2. CONTRACTOR has studied carefully all reports of explorations and tests of subsurface
conditions and drawings of physical conditions which are identified in the Supplementary Conditions as
provided in paragraph 4.02 of the General Conditions, and accepts the determination set forth in
paragraph SC-4.02 of the Supplementary Conditions of the extent of the technical data contained in such
reports and drawings upon which CONTRACTOR is entitled to rely.

7.3,  CONTRACTOR has obtained and carefully studied (or assumes responsibility for
obtaining and carefully studying) all such examinations, investigations, explorations, tests, reports and
studies (in addition to or to supplement those referred to in paragraph 7.2 above) which pertain to the
subsurface or physical conditions at or contiguous to the site or otherwise may affect the cost, progress,
performance or furnishing of the Work as CONTRACTOR considers necessary for the performance or
furnishing of the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract Documents, including specifically the provisions of paragraph 4.02
of the General Conditions, as modified, if applicable, by the Supplementary Conditions; and no additional
examinations, investigations, explorations, tests, reports, studies or similar information or data are or will
be required by CONTRACTOR for such purposes.

NAT-480/Contract No, W-139 AGREEMENT
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7.4. CONTRACTOR has reviewed and checked all information and data shown or indicated on
the Contract Documents with respect to existing Underground Facilities at or contiguous to the site and
assumes responsibility for the accurate location of said Underground Facilities. No additional
examinations, investigations, explorations, tests, repotts, studies or similar information or data in respect
of said Underground Facilities are or will be required by CONTRACTOR in order to perform and furnish
the Work at the Contract Price, within the Contract Time and in accordance with the other terms and
conditions of the Contract Documents, including specifically the provisions of paragraph 4.03 of the
General Conditions, as modified, if applicable, by the Supplementary Conditions.

7.5. CONTRACTOR has correlated the results of all such observations, examinations,
investigations, explorations, tests, reports and studies with the terms and conditions of the Contract
Documents.

7.6, CONTRACTOR has given ENGINEER written notice of all conflicts, errors or

discrepancies that he has discovered in the Contract Documents and the written resolution thereof by
ENGINEER is acceptable to CONTRACTOR.

ARTICLE 8. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

8.1  Invitation for Bids

8.2  Instructions to Bidders

83  Contractor’s Bid

84  This Agreement (“Agreement™)
8.5. Exhibits to this Agreement

8.6.  General Conditions

8.7  Supplementary Conditions

8.8  Contractor's Performance and Payment Bonds, and insurance
certificates

8.9. Notice of Award
8.10 Notice to Proceed
8.11 Specifications contained in Divisions 1-3, as listed in table of contents

8.12  Construction Drawings generally entitled “Pauline, Steven & Bacon Water Main
Replacement”: Drawing Numbers 1-5

NAT-480/Contract No. W-159 AGREEMENT
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8.13  Addenda numbers ML to __‘, inclusive.
8.14 Change Order
There are no Contract Documents other than those listed above in this Article 8. The Contract

Documents may only be amended, modified or supplemented as provided in the General Conditions, as
modified, if at all, by the Supplementary Conditions.

ARTICLE 9. INDEMNIFICATION

To the fullest extent permitted by law, the CONTRACTOR shall indemnify, defend, and hold
harmless the Town of Natick and all of its officers, employees, boards, commissions, committees, agents
and representatives from and against all claims, causes of action, suits, costs, damages, and liability of any
kind which arise out of the breach by the CONTRACTOR of its obligations under this Contract, or the act
or omission of the CONTRACTOR, its Subcontractors, or their officers, employees, agents and
representatives or anyone directly or indirectly employed by them, or anyone for whose acts or omissions
they may be liable, regarding the work to be performed by the CONTRACTOR under the Contract, or
which arise out of the violation of any Federal, Massachusetts or Town of Natick statute, by-law, rule,
regulation, order or directive, or which relate to personal injury or property damage suffered by the
CONTRACTOR or any of its officers or employees regarding the subject matter of the Contract.

ARTICLE 10: INSURANCE

10,1, The CONTRACTOR shall provide insurance that satisfies the categories and amounts
specified in Article 5 of the General Conditions, as modified by Article 5 of the Supplementary
Conditions.

10.2. Each certificate and policy of insurance required by this Agreement shall contain a
cancellation provision as indicated below with no variations,

“Should any of the above described policies be canceled or materially amended before the
expiration date thereof, the issuing insurer will mail within thirty (30) days written notice to the

certificate holder named to the left”.

10.3. The Town of Natick and ENGINEER shall be named as an additional insured on each
policy of insurance required by this agreement other than worker’s compensation.

ARTICLE 11: MISCELLANEOUS PROVISIONS

11.1, No assignment by CONTRACTOR of any rights under or inferests in the Contract
Documents will be binding on OWNER without the written consent of OWNER; and specifically but
without limitation moneys that may become due and moneys that are due may not be assigned without
such consent, and unless specifically stated to the contrary in any written consent to an assignment no
assignment will release or discharge the CONTRACTOR from any duty or responsibility under the
Contract Documents.

NAT-480/Contract No. W-159 AGREEMENT
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11.2. This Agreement shall be binding upon the OWNER and CONTRACTOR, their respective
heirs, executors, administrators, successors, or assigns and legal representative to the other party hereto,
its partners, heirs, executors, successors, assigns and legal representatives in respect of all covenants,
agreements and obligations contained in the Contract Documents.

11.3. Ifany provision of this Agreement shall be determined to be invalid or unenforceable by
final judgment of a court of competent jurisdiction, the remaining provisions shall continue in effect to the
extent permitted by law.

11.4. This Agreement may be amended only by a written instrument signed by the parties.

11.5. This Agreement shall be governed by and construed in accordance with the Massachusetts
law, without respect to choice of law principles.

11.6. The CONTRACTOR shall provide to the satisfaction of the OWNER, adequate
supervision of all work performed under this Agreement.

11.7. This Agreement shall be subject to the Natick Non-Discrimination in the Workforce
provision included in Part I Supplementary Conditions.

11.8. The CONTRACTOR shall comply with all provisions of law applicable to his work
including without limitation statutes, by-laws rules, regulations, orders and directives. This Contract
shall be considered to include in their entirety all terms respecting workers’ compensation insurance and
other terms required to be included in it by Chapter 152 of the Massachusetts General Laws, as amended,
and any other laws, as though such terms were set forth in their entirety herein. The CONTRACTOR
shall comply with all applicable provisions of law and regulation as specified by the Williams-Steiger
Occupational Safety and Health Act of 1970, as amended.

11.9. The CONTRACTOR has made this Contract in reliance on his own examinations and
estimates as to the amount and character of his work, and conditions which may be encountered in the
performance thereof, and shall assume all risks and bear all losses pertaining thereto.

11.10. The CONTRACTOR shall compensate the Town of Natick for all damages to the Town
property of any nature arising out of the CONTRACTOR’S work.

11.11. The Town of Natick may defer payment to the CONTRACTOR of such sums otherwise
due him under this Contract for such period of time as the Director of Public Works may deem required
by law or expedient for protection of the Town or others against his noncompliance with the provisions
thereof: and the Town may reimburse itself, by deduction from the money so retained, for all expense
and loss resulting to it from his noncompliance.

11,12. No payment by the Town of Natick to the CONTRACTOR shall be deemed to be a
waiver of any right of the Town of Natick under this Contract or ratification by the Town of Natick any
breach hereof by him.

11.13. The CONTRACTOR shall provide services under this Agreement as an independent
CONTRACTOR with the town of Natick and the CONTRACTOR and its employees shall not be entitled
to receive any benefits of employment with the Town of Natick, including without limitation salary,
overtime, vacation pay, holiday pay, health insurance, life insurance, pension or deferred compensation.

NAT-480/Contract No. W-139 AGREEMENT
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11.14. If any assignment shall be made by the CONTRACTOR or by any guarantor of the
CONTRACTOR for the benefit of creditors, or if a petition is filed by the CONTRACTOR or by any
guarantor of the CONTRACTOR for adjudication as a bankrupt, or for reorganization or an arrangement
under any provision of the Bankruptcy Act as then in force and effect, or if an involuntary petition under
any of the provisions of the Bankruptcy Act is filed against the CONTRACTOR and such involuntary
petition is not discharged within ninety (90) days thereafter, in any event the Town may terminate this
Contract upon written notice to the CONTRACTOR.

11.15. The award of this Contract and the continued operation of this Contract are subject to
appropriation by Natick Town Meeting of sufficient money to fund the Contract.

11.16. The Owner may terminate this Contract upon written notice to the CONTRACTOR if a
source of money to fund the Contract is lost during any year of the Contract term. In the alternative, the
parties may agree in writing to amend the Contract to provide for a Contract price which represents the
reduced appropriation for a contract year.

11.17. Inthe event of termination, the CONTRACTOR shall be entitled to be paid for services
rendered in accordance with this Contract prior to termination.

NAT-480/Contract No. W-159 AGREEMENT
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have executed or caused to be
executed by their duly authorized officials this Agreement in five (5) copies, each of which shall be
deemed as an original on the date first above written. One Counterpart each has been delivered to
OWNER, CONTRACTOR, ENGINEER, Town Counsel and Town Accountant.

OWNER:

Town of Natick, Massachusetts

The Natick Board of Selectmen

Michael J. Hickey, Jr., Chairman

Susan G, Salamoff, Vice Chairman

Jonathan H. Freedman, Clerk

Karen Adelman-Foster

Richard P. Jennett, Jr.

Dated:

Owner Address for giving notices:

Board of Selectmen
Natick Town Hall

13 East Central Street
Natick, MA 01760

NAT-480/Contract No. W-159
N 1/23/2020

CONTRACTOR:

Printed Name of CONTRACTOR

Signature

Printed Name

Printed Title

Dated:

[ CORPORATE SEAL ]

Aftest

Contractor Address for giving notices:

Y3S LLP it broacdd
lq (Q@/MAMW A/w&/
ma,@w& M b o)
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CERTIFICATE OF APPROPRIATION

In accordance with the requirements of M.G.L. Chapter 44, Section 31C, this is to certify that an
appropriation in the amount of this Agreement is available therefor, and that the Natick Board of
Selectmen is authorized to execute this Agreement and to approve all requisitions and execute change
orders.

Arti P. Mehta
Comptroller, Town of Natick Date

APPROVED AS TO FORM ONLY (AND NOT AS TO SUBSTANCE).

Karis L. North, Esq.
Office of the Town Counsel Date

NAT-480/Contract No. W-159 AGREEMENT
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CONTRACT NO. W-159
PAULINE, STEVENS & BACON WATER MAIN REPLACEMENT
CERTIFICATE OF CORPORATE AUTHORIZATION

I, , Clerk of ,d corporation organized
pursuant to state law, which maintains its principal office at
hereby certify that at a meeting of the Board of Directors of
(the “Corporation”) duly held on s , at which

(Date must be earlier than Lease)
A quorum was present and voting throughout, the following vote was duly passed and is now in full force
and effect:
“VOTED: That be and hereby is
(Name of Officer authorized to sign for Corporation)
authorized, directed and empowered for, in the name and on behalf of this Corporation to sign seal with
the corporate seal, execute, acknowledge and deliver all contracts, bonds and other obligations of the
Corporation, with the Town of Natick, acting by and through the Town of Natick, Massachusetts, 13 East
Central Street, Natick, MA 01760; the execution of any such contract, lease, bond or obligation by such
to be valid and binding

(Name of Officer)
upon this Corporation for all purposes, and that a certificate of the Clerk of this Corporation setting forth
this vote shall be delivered to the Town of Natick.
I further certify that

(Name of Officer)

is duly elected of said Corporation.
(Title)

Signed:

Printed Name:
Printed Title: (Clerk- Secretary)

Date:

Place of Business:

AFTFIX CORPORATE SEAL

COUNTERSIGNATURE:

(Name and Title of Officer)

Date:

In the event that the clerk or Secretary is the same person as the Officer authorized to sign that contract
or other instrument for the Corporation, this certificate must be countersigned by another officer of the
Corporation.

NAT-480/Contract No. W-159 AGREEMENT
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NATICK, MASSACHUSETTS
BOARD OF SELECTMEN

CONTRACT NO, W-159

PAULINE, STEVEN & BACON WATER MAIN REPLACEMENT

Contractor's Certification

Name of Project

A contractor will not be eligible for award of a contract unless such contractor has submitted the
following certification, which is deemed a part of the resulting contract:

CONTRACTOR'S CERTIFICATION

certifies that
1. it intends to use the following listed construction trades in the work under the contract
;and
2. will comply with the minority manpower ratio and specific affirmative action steps contained
herein; and
3. will obtain from each of its Subcontractors and submit to the contracting or administering

agency prior to the award of any subcontract under this contract the Subcontractor
certification required by these bid conditions.

(Signature of authorized representative of Contractor)

Printed Name

Printed Title

Date

NAT-480/Contract No. W-159 AGREEMENT
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NATICK, MASSACHUSETTS
BOARD OF SELECTMEN

CONTRACT NO W-159

PAULINE, STEVEN & BACON WATER MAIN REPLACEMENT

Subcontractor's Certification

Name of Project
Prior to the award of any subcontract, regardless of tier, the prospective Subcontractor must
execute and submit to the contractor the following certification, which is deemed a part of the
resulting contract:

certifies that
1. it intends to use the following listed construction trades in the work under the contract
; and
2. will comply with the minority manpower ratio and specific affirmative action steps contained
herein; and
3. will obtain from each of its Subcontractors and submit to the contracting or administering

agency prior to the award of any subcontract under this contract the Subcontractor
certification required by these bid conditions.

(Signature of authorized representative of Subcontractor)

Printed Name

Printed Title

Date
In order to ensure that the said Subcontractor's certification becomes a part of all subcontracts under the
contract, no subcontract shall be executed until an authorized representative of the Town agency (or
agencies) administering this project has determined, in writing, that the said certification has been
incorporated in such subcontract, regardless of tier. Any subcontract executed without such written
approval shall be void.

NAT-480/Contract No. W-159 AGREEMENT
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ADDENDUM NO. 1
DATED
FEBRUARY 26, 2020

NATICK, MASSACHUSETTS
BOARD OF SELECTMEN

CONTRACT NO. W-159

PAULINE, STEVEN & BACON WATER MAIN REPLACEMENT

TO ALL BIDDERS OF RECORD:

This Addendum shall be part of the Contract Documents as provided in the Instructions to Bidders
of Contract No. W-159. Acknowledgment of receipt of the Addendum shall be made by inserting its
number on Page 00300-1 of the Bid Form. Failure to do so may subject the bidder to disqualification.

Section 00300- BID, page 00300-4, Item No. 14 “For New 8-inch and 6-inch Ductile Iron Pipe®,
Delete “3,600 1.£." and Insert “2,465 1.£.".

Section 00510- AGREEMENT, page 00510-3, Item No. 14 "New 8 and 6-inch Ductile Iron
Pipe”. Delete “3,600 L.F.” and Insert “2,465 L.F”

Section 01025- MEASUREMENT AND PAYMENT, page 01025-15, paragraph 1.29
FURNISHINGWATER SERVICE BALL VALVES (ITEM 28),

Paragraph B. Payment, 1.

Delete the word “hydrants™ and Insert the word “service ball valves™.

Section 02640- VALVES AND SERVICE BRASS, page 02640-3, PART 2 — PRODUCTS,
Insert the following after paragraph “F. Curb Boxes, 1.k”

G. Straight Ball Meter Valves
1.  Ball Valves shall be 5/8” Ford Model #B13-232WR-NL, with attachable handle.

a.  All brass that comes in contact with potable water conforms to AWWA
standard C800 (ASTM B584, UNS C89833).

b.  The product has the letters “NL” cast into the main body for lead-free
identification.

c.  Certified to NSF/ANSI Standard 61 and NSF/ANSI Standard 372 where
applicable.

d.  Brass components that do not come in contact with potable water confirm to
AWWA Standard C800 (ASTM B62 and ASTM B584, UNS C83600, 85-5-
5-5).

e.  Padlock Wing for locking valve in closed position.

f. Valve is non-directional and is watertight with flow in either direction.

ADDENDUM NO. 1
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FErE w

Ends are integral or secure with adhesive to prevent unintentional
disassembly.

Hole for attaching handle is provide in the tee-head.

Brass handle attached with bolt and nut.

300 psi working pressure.

full 360 deg. tee-head rotation,

ADDENDUM NO. 1
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