

March 23, 2020

Via Email & Hand Delivery

Mr. Anthony Comeau, Water and Sewer Supervisor
Department of Public Works
75 West Street
Natick, MA 01760

Re: Evergreen Well #3 Replacement

Dear, Mr. Comeau

On March 19, 2020 two (2) bids were received for the project entitled "Evergreen Well #3 Replacement" in the Town of Natick, Massachusetts. We are attaching a Canvas of Bids and have summarized the two bids below.

- | | | |
|----|------------------------|--------------|
| 1. | Denis L. Maher Company | \$147,080.00 |
| 2. | Maher Services | \$290,000.00 |


Denis L. Maher made a clerical error in their bid preparation when they did not include the change from Addendum #1. Addendum #1 changed the quantity for Bid Item #5 from 48 to 80 hours. The correction in the clerical error adjusted their bid from \$141,800.00 to \$147,080.00.

The low bid submitted by Denis L. Maher Company appears to be in order, except for the clerical error. We recently contacted three (3) project references for Denis L. Maher Company on another project, and received three generally positive responses, indicating there were no issues on their projects. We are presently working with them on a gravel packed well installation in another community with no issues.

We feel, based on the positive results of the previous reference checks and completed project list, that Denis L. Maher Company has the equipment, resources and experience to perform the work in accordance with the contract documents and within the specified time frame.

Please review this letter with the Board of Selectmen, if you have any question on the responses and/or this letter, please feel free to contact our office.

Sincerely,
CES, Inc.


Gregory J. Eldridge, P.E.
Vice-President Senior Project Manager

Enclosures: Canvass of Bids

J:\Natick\465 Evergreen Well #3 replacement\Letters\485-001 Award Letter To Denis L Maher.docx

Mr. Comeau | March 23, 2020 | Page 1

Haley and Ward, a Division of CES, Inc.
 Canvass of Bids - Received on March 19, 2020
 Evergreen Well #3 Replacement
 Contract No. W-157

1st Low Bidder
 Denis L. Maher Company


2nd Low Bidder
 Maher Services

3rd Low Bidder
 N/A

Item	Description	Quantity	Units	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Mobilization	1	LS	\$4,750.00	\$4,750.00	\$14,500.00	\$14,500.00		
2	Soils Report & Water Quality Testing	1	LS	\$2,400.00	\$2,400.00	\$5,800.00	\$5,800.00		
3	Gravel Packed Replacement Well	67	VF	\$1,199.00	\$80,333.00	\$2,700.00	\$180,900.00		
4	Installation 24-Inch Well Screen	15	VF	\$1,306.00	\$19,590.00	\$1,400.00	\$21,000.00		
5	Development of Gravel Packed Well	80	HRS	\$165.00	\$13,200.00	\$425.00	\$34,000.00		
6	Conducting Performance Test	1	LS	\$22,307.00	\$22,307.00	\$29,625.00	\$29,625.00		
7	Miscellaneous Work	1	LS	\$4,500.00	\$4,500.00	\$4,175.00	\$4,175.00		
	Total Bid				\$147,080.00*		\$290,000.00		

*Note: Clerical error, bid adjusted to reflect Addendum #1 change in Bid Item #5 quantity from 48 to 80 hours.

A True Summary of Bids Received
 Haley and Ward, a Division of CES, Inc.


 Gregory J. Eldridge, P.E.
 Vice President • Senior Project Manager