
TOWN OF NATICK, MASSACHUSETTS PROPOSED ROADWAY IMPROVEMENTS TO SOUTH MAIN STREET

INDEX SHEET NO DESCRIPTION TITLE SHEET & INDEX OF SHEETS 1 PLAN SYMBOLS 2 GENERAL NOTES 3 4 KEY PLAN TYPICAL SECTIONS 5-7 8-21 CONSTRUCTION PLANS 22 - 39 CONSTRUCTION PROFILES 40 - 53 CURB TIE PLANS 54 - 57 SURVEY CONTROL TIES 58 - 71 DRAINAGE AND UTILITY PLANS 72 - 75 **PAVEMENT MARKING & SIGNING PLANS** TRAFFIC SIGN SUMMARY 76 77 - 79 TRAFFIC MANAGEMENT PLAN 80 CONSTRUCTION SIGN SUMMARY SHEET 81 - 82 TRAFFIC DETAIL 83 - 87 CONSTRUCTION DETAILS WALL DETAILS 88 89 - 91 WCR AND DRIVEWAY DETAILS 92 - 163 CROSS SECTIONS 164 ADD ALTERNATE TYPICAL SECTIONS ADD ALTERNATE CONSTRUCTION PLANS 165 - 170 171 ADD ALTERNATE TRAFFIC SIGN SUMMARY 172 - 173 ADD ALTERNATE WALL DETAILS. 174 - 175 ADD ALTERNATE WCR AND DRIVEWAY DETAILS



LOCATION PLAN

2000 0 2000 4000 SCALE IN FEET LENGTH OF PROJECT CORRIDOR=6,900.00 FEET = 1.307 MILES THE MASSACHUSETTS HIGHWAY DEPARTMENT STANDARD SPECIFICATIONS FOR HIGHWAYS AND BRIDGES DATED 1988, AS AMENDED, THE SUPPLEMENTAL SPECIFICATIONS DATED APRIL. 2019, THE OCTOBER 2017 CONSTRUCTION STANDARD DETAILS, THE 2015 OVERHEAD SIGNAL STRUCTURE AND FOUNDATION STANDARD DRAWINGS, MASSDOT TRAFFIC MANAGEMENT PLANS AND DETAIL DRAWINGS, THE LATEST MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND HIGHWAYS WITH MASSACHUSETTS MINEDMENTS, THE 1990 STANDARD DRAWINGS FOR SIGNS AND SUPPORTS, THE 1968 STANDARD DRAWINGS FOR TRAFFIC SIGNALS AND HIGHWAY LIGHTING, AND THE LATEST EDITION OF THE AMERICAN STANDARD DEVICES FOR DEVICES FOR STREETS AND AND THE LATEST EDITION OF THE AMERICAN STANDARD FOR UNSERSY STORES (GIVER).




BOARD OF SELECTMEN


MICHAEL J. HICKEY JR., CHAIR SUSAN G. SALAMOFF, VICE CHAIR JONATHAN H. FREEDMAN, CLERK KAREN ADELMAN-FOSTER RICHARD P. JENNETT JR.


> TOWN ADMINISTRATOR MELISSA A. MALONE


DEPARTMENT OF PUBLIC WORKS JEREMY T. MARSETTE, P.E., DIRECTOR WILLIAM MCDOWELL, P.E., TOWN ENGINEER











Improvements to South Main Street Advertisement/Bid Schedule

- REVIEW COMMENTS TO CONSULTANT SEPT 17, 2019
- GREEN REVISE/RESPONSE SEPT 27, 2019
- IFB TO CENTRAL REGISTER OCT 3, 2019
- PROJECT APPEARANCE IN CENTRAL REGISTER OCT. 10, 2019
- BIDS DUE/PUBLIC OPENING 10/24/2019
- DATE OF AWARD DEC. 18, 2019

 Construction Cost Estimate – Base Bid
 \$ 3,490,382.90

 10 % Contingency
 \$ 349,038.00

 Base Bid Total
 \$ 3,839,420.90

Construction Cost Estimate Add/Alternate\$ 306,126.0010 % Contingency\$ 30,612.00Add/Alternate Total\$ 336,739.00

Base Bid + Add/Alternate Estimate

\$ 4,176,159.90

Police Details \$211,200

Resident Inspection NTE \$225,000

Capitol Request \$4,650,000